STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 23/ 00 I N SANTA CLARA COUNTY | N SAN JOSE 08/ 24/ 00
CONTRACT NUMBER 04-172604 FROM 0. 9 KM EAST OF NORTH FI RST CONTRACT CCDE ' F '
LOCATI ON 04- SCL-237-6.9/9.3 STREET OVERCROSSI NG TO 0.3 KM WEST 31 CONTRACT | TEMS
CF COYOTE CREEK BRI DGE
REHABI LI TATE PAVEMENT FEDERAL Al D ACST-S237-(009)E

P- S237- (009) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 7 FUND TOTAL HA22 1, 200, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF BI DDERS 4 ENG NEERS EST 1,073, 500. 00 AMOUNT OVER 297, 655. 00 PERCENT OVER EST 27.73
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 371, 155. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1, 488, 366. 50 3 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST ST FAX 650 482-4103
REDWOOD CI TY CA 94063
3 1, 488, 695. 00 4 R G W CONSTRUCTI ON | NC 510 490-1070
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
4 1, 514, 444.00 2 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263

DUBLI N CA 94568



04- 172604 Bl D245

04- SCL- 237 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 23/ 00 08/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA SI GNS

RANCHO CORDOVA CA
LI NEAR OPTI ONS STRI PI NG
VENLO PARK CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
RUSS ENTERPRI SES TRAFFI C CONTRCL
SAN JOSE CA
SPIRIT ROAD A LS BOOT TRUCK

SAN JOSE CA



04- 172604 Bl D245
04- SCL- 237 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 23/ 00 08/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LI NEAR OPTI ONS TRAFFI C STRI PI NG
VENLO PARK CA
MBI GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 M BUMGARNER METAL BEAM GUARD RAI L
LI VERMORE CA
RI LEYS STRI PI NG STRI PI NG
BENI CI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LI NEAR OPTI ONS STRI PI NG AND PAVEMENT MARKERS

MVENLO PARK CA

M BUMGARNER

LI VERMORE CA
SPIRIT ROAD A LS
SAN JCSE CA

METAL BEAM GUARD RAI L

EMULSI ON



04- 172604 Bl D245

04- SCL- 237 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 23/ 00 08/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 41, 000. 00* 41, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 200. 00* 200, 200. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00* 40, 000. 00
4 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,120 7.00 14, 840. 00
5 (S) 018644 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 3, 550 10. 00 35, 500. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 230 6. 00 7, 380. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 30 70. 00 2,100. 00
8 (S) 150722 REMOVE PAVEMENT MARKER EA 3,520 4.00 14, 080. 00
9 151568 RECONSTRUCT THRI E BEAM BARRI ER M 540 69. 00 37, 260. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 63. 00 2, 205. 00
11 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 7,500 14. 00 105, 000. 00
12 190101 ROADVWAY EXCAVATI ON VB 760 55. 00 41, 800. 00
13 190185 SHOULDER BACKI NG STA 40 1.00 40. 00
14 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 320 40. 00 12, 800. 00
16 250401 CLASS 4 AGGREGATE SUBBASE VB 100 150. 00 15, 000. 00
17 290201 ASPHALT TREATED PERVEABLE BASE VB 75 300. 00 22, 500. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 540 75.00 40, 500. 00
19 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE ©) TONN 12, 300 50. 00 615, 000. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 30 500. 00 15, 000. 00
21 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 740 60. 00 44, 400. 00
22 681137 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 33 110. 00 3, 630. 00
23 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 14 170. 00 2, 380. 00
24 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 6, 000. 00 6, 000. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 30 85. 00 2, 550. 00
26 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 660 7.00 4, 620. 00
27 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 7.00 1, 680. 00
(BROKEN 3.66 M- 0.92 M
28 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 270 4.00 1, 080. 00
(BROKEN 5.18 M- 2.14 M
29 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 7,270 3. 00 21, 810. 00
30 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 920 5. 00 9, 600. 00
31 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 600 7.00 11, 200. 00

TOTAL 1,371, 155. 00
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04- SCL- 237 SUMMARY OF REMA
08/ 23/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
10, 000. 00* 10000. 00| 5, 600. 00* 5600
60, 000. 00* 60000. 00| 74, 000. 00* 74000
10, 000. 00* 10000. 00| 6, 750. 00* 6750
.70 1484. 00| 2.50 5300
1.25 4437. 50| 6. 00 21300
5. 00 6150. 00| 2.50 3075
50. 00 1500. 00| 40. 00 1200
1.25 4400. 00| 1.25 4400
55. 00 29700. 00| 47. 00 25380
44,00 1540. 00| 200. 00 7000
7.00 52500. 00| 7.00 52500.
90. 00 68400. 00| 200. 00 152000.
1, 100. 00 44000. 00| 400. 00 16000.
. 00* 0. 00| . 00* 0.
32.00 10240. 00| 15. 00 4800.
100. 00 10000. 00| 275.00 27500.
200. 00 15000. 00| 465. 00 34875.
64. 00 34560. 00| 200. 00 108000.
86. 00 1057800. 00| 70. 00 861000.
440. 00 13200. 00| 650. 00 19500.
20. 00 14800. 00| 40. 00 29600.
20. 00 660. 00| 250. 00 8250.
175. 00 2450. 00| 150. 00 2100.
1, 750. 00 1750. 00| 1, 500. 00 1500.
85. 00 2550. 00| 50. 00 1500.
4.00 2640. 00| 3.00 1980.
3.50 840. 00| 3.00 720.
2.00 540. 00| 1.00 270.
1.50 10905. 00| .50 3635.
3.50 6720. 00| 1.75 3360.
6. 00 9600. 00| 3.50 5600.
1, 488, 366. 50 1, 488, 695. 00

FOURTH
BI D AMOUNT

7, 000. 00* 7000.
398, 889. 00* 398889.
15, 000. 00* 15000.
3.00 6360.
5.00 17750.
3.00 3690.
47.00 1410.
1.00 3520.
45. 00 24300.
40. 00 1400.
10. 00 75000.
40. 00 30400.
300. 00 12000.
. 00* 0.
15.00 4800.
150. 00 15000.
150. 00 11250.
100. 00 54000.
65. 00 799500.
1.00 30.
10. 00 7400.
100. 00 3300.
150. 00 2100.
2,000. 00 2000.
50. 00 1500.
3.00 1980.
3.00 720.
1.00 270.
.50 3635.
2.00 3840.
4.00 6400.
1,514, 444. 00

Bl D245
PAGE 5
08/ 24/ 00



